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SUNSHINE COAST REGIONAL DISTRICT 
 

AMENDMENT NO.#2 
Request for Proposal No. 2337006 

Dam Safety Improvements to Chapman, Edwards and McNeil Lake 
Date: July 5, 2023  

This addendum forms part of the contract documents and shall be read, interpreted, and coordinated with all 
other parts. The costs of all work contained herein shall be included in the tender submission. The following 
revisions, clarifications, changes, additions, or deletions supersede the information contained in the original 
documents to the extent referenced and shall become part thereof: 
Number of pages including attachments: #29 
Item No.1 Closing Date and Time 
The closing date and time has been changed from July 11, 2023 at 3:00 pm to July 13, 2023 at 12:00 
pm (noon).  

Item No.2 Delivery of Proposals 
Delete:  

“DELIVERY OF PROPOSALS: Proposals must be in English and must be submitted using one of the 
submission methods below, and must either (1) include a copy of this cover page that is signed by an 
authorized representative of the Proponent or (2) be submitted by using the e-bidding key on BC Bid (if 
applicable), in accordance with the requirements set out in the RFP. 
BC Bid Electronic Submission: Proponents may submit an electronic proposal using BC Bid. Proposals 
must be submitted in accordance with the BC Bid requirements and e-bidding key requirements (found at 
https://www.bcbid.gov.bc.ca/ ). Only pre-authorized electronic bidders registered on the BC Bid system can 
submit an electronic proposal using the BC Bid system. Use of an e-bidding key is effective as a signature. 

OR 
Hard Copy Submission: Proponents must submit ONE (1) hard-copies and ONE (1) electronic copy on a 
USB Drive of the proposal. Proposals submitted by hard copy must be submitted by hand or courier to: 

Sunshine Coast Regional District 
1975 Field Road 

Sechelt, BC V7Z 0A8 
Regardless of submission method, proposals must be received before Closing Time to be considered.” 

Add: 
“DELIVERY OF PROPOSALS: Proposals must be in English and must be submitted using one of the 
submission methods below, and must either (1) include a copy of this cover page that is signed by an 
authorized representative of the Proponent or (2) be submitted by using the e-bidding key on BC Bid (if 
applicable), in accordance with the requirements set out in the RFP. 
BC Bid Electronic Submission: Proponents may submit an electronic proposal using BC Bid. Proposals 
must be submitted in accordance with the BC Bid requirements and e-bidding key requirements (found at 
https://www.bcbid.gov.bc.ca/ ). Only pre-authorized electronic bidders registered on the BC Bid system can 
submit an electronic proposal using the BC Bid system. Use of an e-bidding key is effective as a signature. 

OR 

https://www.bcbid.gov.bc.ca/
https://www.bcbid.gov.bc.ca/
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Email Submission: Proponents may submit an electronic proposal by email.  Proposals submitted by email 
should be submitted to submissions@scrd.ca in accordance with the instructions at Section 1.3 of the 
General Terms and Conditions of this RFP.   

OR  
Hard Copy Submission: Proponents must submit ONE (1) hard-copies and ONE (1) electronic copy on a 
USB Drive of the proposal. Proposals submitted by hard copy must be submitted by hand or courier to: 

Sunshine Coast Regional District 
1975 Field Road 

Sechelt, BC V7Z 0A8 
Regardless of submission method, proposals must be received before Closing Time to be considered.” 

Item No.3 3.2 Ministry Approval 
Delete:  
“The Regional District has submitted the designs to the Ministry of Forest for approval under Section 11 
of the Water Sustainability Act and has not yet received approval. No in-stream work will be permitted 
until Approval from the Ministry of Forest has been received. In the event approval from Ministry of 
Forest has not been received by August 1, 2023, the Regional District reserves the right to extend the 
contract completion date. No separate or additional payment will be made as a result of delays in 
obtaining approval from MOF.” 

Add:  
“The Regional District has received approval under Section 11 of the Water Sustainability Act,  the 
Contractor will be required to adhere to the conditions outlined in the Section 11 WSA Approvals. The 
Section 11 WSA Approvals can be found in Appendix H.”  
Item No. 4 3.3 Project Objectives 
Delete: 
“The works that are partially inside the watercourses (body of water) buffer zone (or riparian 
area) are only permitted to be constructed during the Least Risk Fisheries Window between 
August 1st and October 31st; 2023” 
Add: 

“The works that are partially inside the watercourses (body of water) buffer zone (or riparian 
area) are only permitted to be constructed during the Least Risk Fisheries Window stated with in  
Appendix E Construction Environmental Management Plan item 2.3.1.1” 

Item No.5 5.3.2 Workplan 
Delete: 
“Proponents should provide a detailed work plan complete with safety plan, site access and 
personnel/equipment resourcing plan, and detailed schedule for each phase of the project including 
start date, key project milestones and phase completion date. Proponents should indicate if the 
project phases can be completed during and after the 2023 August 1st to October 31st least risk 
work window related to fish and fish habitat protection as per MOE and DFO requirements (note: 
mobilization and any pre-fabrication/pre-installation that can be done outside of the watercourse 
buffer zone can start prior to this window).” 
Add: 

“Proponents should provide a detailed work plan complete with safety plan, site access and 
personnel/equipment resourcing plan, and detailed schedule for each phase of the project including 
start date, key project milestones and phase completion date. Proponents should indicate if the 
project phases can be completed during and after the least risk work window related to fish and fish 
habitat protection as per MOE and DFO requirements (note: mobilization and any pre-fabrication/pre-
installation that can be done outside of the watercourse buffer zone can start prior to this window).” 
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Item No.6 Appendix D Technical Specifications Section 01 14 00 Item 1.2 Work Sequence 
Delete: 

“ .2 Work below the high-water mark must occur during the least risk window of 1st August to 31st August 
2023 and the 1st of August to 31st October 2024.  
.3 Notify the DFO Biologist at least 10 days before starting the work.” 

Add:  
“.2 Work below the high-water mark must occur during the least risk window of 1st August to 31st 
October for McNeil Lake and Edwards Lake 
.3 Work below the high-water mark must occur during the least risk window of 1st August to 31st August 
for Chapman Lake. Any work outside the least risk window must comply with the conditions of the 
Section 11 WSA Approval. 

.4 Notify the DFO Biologist at least 10 days before starting the Work” 
Item No.7 Appendix E Construction Environmental Management Plan 2.3.1.1 Least risk to fish 
trimming window 
Delete: 

“The least risk to fish timing window for each Site is summarized below: 

-  McNeil Lake: August 1st to October 31st. 

-  Chapman Lake: August 1st to October 31st for Rainbow trout and June 15th to August 31st for 
Dolly Varden 

-  Edwards Lake: As no fish are present there is no least risk period and work can occur anytime 
during the year. 

Construction activity within the wetted perimeter of the above Sites will be required to occur within the 
least risk to fish timing window. 

Refer to Section 6.2.1 for further details regarding protection of fish and fish habitat” 
Add:  

“The least risk to fish timing window for each Site is summarized below: 

-  McNeil Lake: August 1st to October 31st.  

- Chapman Lake: August 1st to August 31st. 

- Edwards Lake: August 1st to October 31st.  

Construction activity within the stream channel of the above Sites will be required to occur within the 
least risk to fish timing window, unless otherwise specified in the Section 11 WSA Approvals. 
Refer to Section 6.2.1 for further details regarding protection of fish and fish habitat.”  
 

Item No.8 – Appendix H WSA Approvals  
Add Appendix H  

 

Amendment No.2 is issued prior to receipt of submission and shall form part of the contract documents. The 
revisions shall clarify the information contained in the original Proposal documents issued on June 9, 2023. 
 



 

 

Appendix H WSA Approvals 
(provided as a separate document) 

 


