



# SUNSHINE COAST REGIONAL DISTRICT

ADDENDUM NO. # 2

Request for Proposal No. 19 384

Sunshine Coast Arena Chiller Replacement & Refrigeration Plant Upgrade

**Date: March 18, 2019**

This addendum forms part of the contract documents and shall be read, interpreted, and coordinated with all other parts. The costs of all work contained herein shall be included in the tender submission. The following revisions, clarifications, changes, additions, or deletions supersede the information contained in the original documents to the extent referenced and shall become part thereof:

Number of pages including attachments: 1 pages

---

## Item No.1

Addendum #2

Item #1 contains update and changes for the mandatory site meeting scheduled for Tuesday, March 26 2019 at 10:30 a.m.

Item #1

Due to a ferry incident and service disruptions the mandatory site meeting will be delayed until the vehicles are able to be unloaded from the ferry. Any contractors that were unable to attend the mandatory site meeting due to the ferry disruptions are to email [purchasing@scrd.ca](mailto:purchasing@scrd.ca) by 12 noon on March 27, 2019 to make arrangements for a possible additional mandatory site meeting.

---

Addendum No. # 2 is issued prior to receipt of submission and shall form part of the contract documents. The revisions shall clarify the information contained in the original Proposal documents issued on March 15, 2019.

If you have any questions regarding the above, please contact the undersigned.

Gordon Rischaneck - Purchasing Officer  
Sunshine Coast Regional District