



SUNSHINE COAST REGIONAL DISTRICT

ADDENDUM NO. # 5

Request for Proposal No. 19 384

Sunshine Coast Arena Chiller Replacement & Refrigeration Plant Upgrade

Date: April 4, 2019

This addendum forms part of the contract documents and shall be read, interpreted, and coordinated with all other parts. The costs of all work contained herein shall be included in the tender submission. The following revisions, clarifications, changes, additions, or deletions supersede the information contained in the original documents to the extent referenced and shall become part thereof:

Number of pages including attachments: 1 page.

Addendum #5

Contains inclusion of the pre order of the plate and frame.

Item #1

The Regional District may request that the chosen proponent, pre order the plate and frame specified in the RFP, at time of award prior to formalization of a contract. The Regional District will be responsible for the cost should the contract not be finalized.

Addendum No. # 5 is issued prior to receipt of submission and shall form part of the contract documents. The revisions shall clarify the information contained in the original Proposal documents issued on March 15, 2019.

If you have any questions regarding the above, please contact the undersigned.

Gordon Rischaneck - Purchasing Officer
Sunshine Coast Regional District