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SUNSHINE COAST REGIONAL DISTRICT 
AMENDMENT NO.#1 

Request for Proposal No.2536601 
Reservoir Replacement - Dogwood 

 
Date: April 2, 2025  

This addendum forms part of the contract documents and shall be read, interpreted, and coordinated 
with all other parts. The costs of all work contained herein shall be included in the tender submission. 
The following revisions, clarifications, changes, additions, or deletions supersede the information 
contained in the original documents to the extent referenced and shall become part thereof: 
Number of pages including attachments: #1 
Item No.1 Section 5.1 Capabilities item 5.1.2 Project Team and Qualifications 

Delete: 

“Registered Professional Certified Arborist (RPCA)” 

Add / Replace with:  

“Registered Professional Consulting Archaeologist” 

Item No.2 Closing date and time 

The closing date and time has been changed from “April 7, 2025 at 3:00 pm local time” to “April 14, 2025 at 
3:00 pm local time.” 
 

Amendment No.1 is issued prior to receipt of submission and shall form part of the contract 
documents. The March 6, 2025. 


