



SUNSHINE COAST REGIONAL DISTRICT

AMENDMENT NO.#1

Request for Proposal No. 2337004

Water Supply Plan Feasibility Study Long-Term Ground Water Supply Sources

Date: May 31, 2023

This addendum forms part of the contract documents and shall be read, interpreted, and coordinated with all other parts. The costs of all work contained herein shall be included in the tender submission. The following revisions, clarifications, changes, additions, or deletions supersede the information contained in the original documents to the extent referenced and shall become part thereof:

Number of pages including attachments: #1

Item No.1 Schedule A Fees (page 15)

Delete:

*"(*2) Post Drilling Services including well testing (48 hours), analysis and reporting."*

Add / Replace with:

*"(*2) Post Drilling Services including well testing (72 hours), analysis and reporting."*

Amendment No.1 is issued prior to receipt of submission and shall form part of the contract documents. The revisions shall clarify the information contained in the original Proposal documents issued on May 10, 2023.